

Republic of the Philippines BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING SRA Compound, Annex II Building Ext, North Avenue, Diliman, Quezon City (02) 8351-8120, (02) 8294-9741

AFD-BAC-MEMO-24-11-19

NOTICE OF POSTPONEMENT

SUBJECT NOTICE OF POSTPONEMENT AND RE-SCHEDULING OF THE : NEGOTIATION, DEADLINE OF SUBMISSION AND OPENING OF BIDS FOR NP 03-24-2F -SUPPLY, DELIVERY, AND **INSTALLATION** OF CONSOLIDATED VARIOUS ICT **REQUIREMENTS OF BAFE FOR CY 2024**

DATE : November 28, 2024

This Notice of Postponement is issued to postpone the Negotiation with all Interested Bidders for NP 03-24-2F – SUPPLY, DELIVERY, AND INSTALLATION OF VARIOUS CONSOLIDATED ICT REQUIREMENTS OF BAFE FOR CY 2024. The postponement is due to the lack of quorum, as the members of the newly reconstitute Bids and Awards Committee (BAC) are engaged in another scheduled activity at the same time without the benefit of substitution.

In view of the postponement of the Negotiation, all prospective bidders are hereby advised of the following revised schedule of activities of the aforementioned project.

PROCUREMENT ACTIVITY	FROM	ТО
Negotiation with all	November 28, 2024, 1:00 PM	December 2, 2024, 1:00 PM
Interested Bidders		
Deadline of Submission of	December 10, 2024, 12:00 NN	December 16, 2024, 12:00 NN
Bids		
Opening of Bids	December 10, 2024, 1:00 PM	December 16, 2024, 1:00 PM

For further inquiries, you may coordinate with the BAC Secretariat thru email at **bac.sec@bafe.da.gov.ph** or at telephone no. **(02) 8273-2474** loc. **3351.**

For guidance and information of all concerned

Original Signed **LOURDES C. BONIFACIO** Vice-Chairperson, Bids and Awards Committee