






Appendix 1

WORK ORDER

BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING (BAFE)

Supplier : TARLAC AGRICULTURAL UNIVERSITY		W.O. No. : 57-23		
Address : Malacampa, Camiling, Tarlac		Date : July 14, 2023		
Email : presoffice@tau.edu.ph		Mode of Procurement : Negotiated (Lease of Real Property and Venue) (Publicly-owned)		
PR No.: 23-314		End-User : BAFE-PKMDD		
Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:				
Place of Delivery : Region III		Delivery Term : FOB Destination		
Date of Delivery : on the day of the event		Payment Term : 30 WD		
Unit	Description	Quantity	Unit Cost	Amount (PhP)
LEASE OF VENUE INCLUDING MEALS AND ACCOMMODATION FOR THE FIRST SEMESTER ASSESSMENT AND WORKSHOP ON AGRICULTURAL AND BIOSYSTEMS ENGINEERING MANAGEMENT INFORMATION SYSTEM (ABEMIS) AND GEODATABASE WORKSHOP ON JULY 17-21, 2023 IN REGION III				
pax*day	Package Rate (46 pax, 5 days)	230	1,804.00	414,920.00
Grand Total				414,920.00
(Total Amount in Words)		Four Hundred Fourteen Thousand Nine Hundred Twenty Pesos		
In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.				
Conforme:		Very truly yours,		
 MAX P. GUILLERMO University President July 14, 2023 Date		 ENGR. ARIODE R. C. RICO Director IV, BAFE		
Fund Cluster : Funds Available :  MR. KENNETH S. LAGUATAN Accountant III		ORS/BURS No. : Date of the ORS/BURS: Amount : 6/14/2023		

C4 2023 CURRENT
 05-001-02-00008-05
 310203100001000
 50202010-02
 ₱ 552,000.00
 VALID UNTIL SEPT. 12, 2023