CONTRACT OF AGREEMENT

BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING

AND

K2C GENERAL MERCHANDISE

FOR THE

VARIOUS CONSOLIDATED ICT REQUIREMENTS OF BAFE FY 2023 (SECOND POSTING) (LOT 2)

IB NO. 009-23

CONTRACT OF AGREEMENT

KNOW ALL MEN BY THESE PRESENTS:

This Contract of Agreement is made and executed by and between;

The BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING (BAFE), an agency of the Government of the Republic of the Philippines with an office address at Sugar Center, Annex II Building Extension, North Avenue, Diliman, Quezon City, represented by its DIRECTOR, ENGR. ARIODEAR C. RICO hereinafter referred to as the PROCURING ENTITY;

- AND -

K2C GENERAL MERCHANDISE, a business entity duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with office address at Gov. Nick Seva St., Libon, Albay represented herein by its AUTHORIZED REPRESENTATIVE & MANAGING OFFICER, MS. MARIA CRISMA EDITHA D. MAXWELL hereinafter referred to as the SUPPLIER.

WITNESSETH THAT:

WHEREAS, the BAFE – Bids and Awards Committee (BAC) initiated the procurement activity for the VARIOUS CONSOLIDATED ICT REQUIREMENTS OF BAFE FY 2023 (SECOND POSTING) - LOT 2 (referred to as the "PROJECT") with a total approved budget for the contract (ABC) in the amount of FOUR HUNDRED NINETY-SEVEN THOUSAND SIX HUNDRED FIFTY-FIVE PESOS (PHP 497,655.00) through posting the Invitation to Bid (IB) at PhilGEPS, BAFE website, and bulletin board, based on IB No. 009-23 with the following details:

Lot No.	Description	ABC (PhP)
2	Supply and Delivery of Various ICT Office Supplies of BAFE for CY 2023	497,655.00

WHEREAS, the public bidding for the PROJECT was conducted on May 11, 2023;

WHEREAS, after careful evaluation of the proposal and post qualification on the PROJECT, the SUPPLIER has been found to be **RESPONSIVE** and was declared as the **Single Calculated and Responsive Bidder (SCRB)**.

WHEREAS, the PROCURING ENTITY approved BAFE-BAC Resolution No. 118, Series of 2023 dated the 30th day of June 2023, recommending the award of contract for the PROJECT through public bidding to the SUPPLIER;

Selvatto

Ston

MARIA CRISMA EDITHA MAXWELL Authorized Managing Officer

> AFD-PROC-CONTRACT-2023-07-001 IB No. **009-23** (Lot 2)

WHEREAS, the SUPPLIER is willing to supply, deliver, and comply with the requirements of the PROCURING ENTITY;

NOW, THEREFORE, for and in consideration of the foregoing premises and mutual covenant, the parties hereto have agreed as follows:

I. SCOPE OF CONTRACT

- The CONTRACT and any stipulation or endorsement or addendum, written on or posted herewith shall constitute the entire agreement between the PROCURING ENTITY and the SUPPLIER;
- 2. The Technical Specifications, Terms of Reference, Conditions of the Contract, Purchase/Work Orders, Supplemental/Bid Bulletin, and Bid Documents shall be made as an integral part of this contract, hereto attached;

II. CONTRACT PRICE

As consideration for the faithful performance and satisfactory accomplishment
of all obligations of the SUPPLIER under this contract, the PROCURING
ENTITY shall pay the SUPPLIER the total contract price of FOUR HUNDRED
NINETY-SEVEN THOUSAND TWO HUNDRED FORTY-SIX PESOS AND FORTY
CENTAVOS (PHP 497,246.40) for the PROJECT detailed as follows; and

Lot No.	Description	ABC (PhP)
2	Supply and Delivery of Various ICT Office Supplies of BAFE for CY 2023	497,246.40

2. All fees, taxes, and other similar charges, imposed by the Philippine Government on the **PROJECT** shall be on the account of the **SUPPLIER**;

III. OBLIGATION OF THE PARTIES

- The SUPPLIER shall deliver the goods and services relative to the PROJECT within SIXTY (60) CALENDAR DAYS FROM THE RECEIPT/CONFORME OF THE NOTICE TO PROCEED (NTP) at the office address of BAFE;
- 2. The **PROCURING ENTITY** shall pay the **SUPPLIER** within thirty (30) working days from the receipt of the billing provided with complete documents through LDDAP-ADA;

IV. FORCE MAJEURE

1. The **SUPPLIER** shall not be in default under this contract for any delay in the PROJECT caused by force majeure or fortuitous event, provided that the SUPPLIER informs the PROCURING ENTITY in writing of such delay within ten

J. Gradto



AFD-PROC-CONTRACT-2023-07-001 IB No. 009-23 (Lot 2)

- (10) calendar days after the occurrence of the cause of delay. Upon receipt of such notice of delay, the PROCURING ENTITY shall promptly ascertain the facts and the extent of the delay. The decision of the PROCURING ENTITY shall be binding upon the SUPPLIER;
- 2. No extension of time shall be granted to the SUPPLIER if notice of delay is made after the expiration of the 10-day period provided in the preceding paragraph;

V. PERFORMANCE BOND

The SUPPLIER shall, prior to signing of this Contract, procure and furnish the PROCURING ENTITY the PERFORMANCE BOND equivalent to thirty percent (30%), if surety bond callable upon demand, or five percent (5%) if cash or cashier/manager's check, bank draft/guarantee or irrevocable letter of credit of the total contract price or any combination of the foregoing proportionate to share of form with respect to the total amount of security. The PERFORMANCE BOND shall be posted in favor of the PROCURING ENTITY, and shall be forfeited in favor of the latter in the event it is established that the SUPPLIER is in default in any of its obligations under the contract. The PERFORMANCE BOND may be levied by the PROCURING ENTITY without recourse to any judicial action whatsoever. The PERFORMANCE BOND shall be released by the PROCURING ENTITY to the SUPPLIER after the completion and final acceptance of the PROIECT;

VI. PENALTY CLAUSE

In case the SUPPLIER fails to effect the PROJECT in accordance with Article IV hereof without any fault on the part of the PROCURING ENTITY, an amount equivalent to one-tenth of one percent (1/10 of 1%) of the total value of the undelivered units shall be deducted for each day of delay as penalty. A penalty shall be deducted from any source that may be payable to the SUPPLIER or levied upon the performance bond;

VII. GUARANTY OF MATERIAL AND WORKMANSHIP

The SUPPLIER hereby guarantees the project in favor of the PROCURING ENTITY against defaults or defects and shall have a warranty for a period of three (3) months from the date of acceptance. The obligation for the warranty for a period of one (1) year shall be covered by, at the SUPPLIER'S option, either retention money in the amount equivalent to at least one percent (1%) of every progress payment, or a special bank guarantee equivalent to at least one percent (1%) of the total contract price;

VIII. ARBITRATION

Any dispute or unresolved differences arising out of or in connection with this contract that cannot be amicably settled by and between the parties thereto,

a/

ut of or in connection with t d between the parties there



AFD-PROC-CONTRACT-2023-07-001 IB No. 009-23 (Lot 2) shall be referred first for arbitration in Quezon City, Philippines before recourse to Courts of competent jurisdiction shall be availed of;

IX. EFFECTIVITY

This Contract shall become fully effective and binding on the date this Contract is signed by both parties.

IN WITNESS WHEREOF, parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic on _______.

Signed, sealed, and delivered by ENGR. ARIODEAR C. RICO, of the BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING.

Signed, sealed, and delivered by MS. MARIA CRISMA EDITHA D. MAXWELL of K2C GENERAL MERCHANDISE.

For and on behalf of the

BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING

ENGR. ARIODEAR C. RICO
Director

For and on behalf of

K2C GENERAL MERCHANDISE

MS. MARIA CRISMA EDITHA D. MAXWELL Authorized Representative & Managing Officer

Signed in the presence of:

Signature over printed name

Signature over printed name

de

ACKNOWLEDGMENT

	Republic of the Philippines) Quezon City) S.S	
	BEFORE ME this	
	NAME GOVERNMENT-ISSUED ISSUED ON AND AT IDENTIFICATION	
	ENGR. ARIODEAR C. RICO (BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING) MS. MARIA CRISMA EDITHA D. MAXWELL TIN # (K2C GENERAL MERCHANDISE) DRIVERSLICAN: NO2-19-61-8	
known to me to be the same persons who executed the foregoing and acknowledged to me that the same is their own free and voluntary act and deed as well as those of the entities herein represented.		
	This Contract consists of six (6) pages, including this page, which is signed by the parties and their witnesses on each and every page thereof. This refers to the VARIOUS CONSOLIDATED ICT REQUIREMENTS OF BAFE FY 2023 (SECOND POSTING) - LOT 2 under IB 009-23 by K2C GENERAL MERCHANDISE to the Bureau of Agricultural and Fisheries Engineering.	
	IN WITNESS WHEREOF, I hereby affixed my signature on the date and place first	

ATTY. CONCEPCION P. VILLAREN

Notery Public for Quezon City

Until December 31, 2023 NOTARY PUBLIC PTR No. 3716371 / January 3, 2023 Q.C.

18P No. 167803 / November 25, 2021 0 C

Roll No. 30457 / 05-09-1980 MCLE VII-0006984 / 09-21-2021

ADM. MATTER No. NP-005 (2022-2)

TIN NO. 131-942-754

a.

above written.

Doc. No.: 20 /

Page No.: 4/

Book No.: $\sqrt{///}$ Series of 2023

AFD-PROC-CONTRACT-2023-07-001 IB No. **009-23** (Lot 2)

Masaganang Agrikultura, Maunlad na Ekonomiya

Page 6 of 6

Hearts