



WORK ORDER
 Republic of the Philippines
BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING
 SRA Compound, Annex II Building Ext.,
 North Avenue, Diliman, Quezon City
 (02) 8928-8741

QI-AFD-QOP05-09
 Rev 00
 August 20, 2024

| | |
|---|--|
| Supplier : POWER HOUSE PEST CONTROL SERVICES | W.O. No. : 001-25 |
| Address : 2422, R. Fernandez St., Gagalangin, Tondo, Manila | Date : February 12, 2025 |
| Email: peachymescobar@gmail.com | Mode of Procurement : Negotiated Procurement - Small Value Procurement |
| PR No.: 25-015 | End-User : AFD |

Gentlemen:
 Please furnish this Office the following articles subject to the terms and conditions contained herein:


Place of Delivery : BAFE Office, Sugar Center, Annex II Building Extension, North Avenue, Diliman, Quezon City
 Delivery Term : FOB Destination


Date of Delivery : The Contract duration shall be from March 15, 2025 to December 20, 2025
 Payment Term : 30 WD


| Stock/Property No. | Unit | Description | Quantity | Unit Cost | Amount (Php) |
|--|------|--|---|-----------|------------------|
| GENERAL PEST CONTROL AND TERMITE ABATEMENT AND MAINTENANCE PROGRAM FOR CY 2025 | | | | | |
| | lot | GENERAL PEST CONTROL AND TERMITE ABATEMENT MAINTENANCE | 1 | 61,770.00 | 61,770.00 |
| Grand Total | | | | | 61,770.00 |
| (Total Amount in Words) | | | Sixty One Thousand Seven Hundred Seventy Pesos Only | | |

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme: Very truly yours,


ANNA MARIE M. ESCOBER
 General Manager/Owner
FEBRUARY 13, 2025
 Date


BALDWIN G. JALLORINA, Ph.D.
 Director IV, BAFE

| | |
|---|---|
| Fund Cluster : 1 Funds Available : <input checked="" type="checkbox"/> | ORS/BURS No. : Date of the ORS/BURS: |
|  MS. KIM P. BARROOME Accountant III | Amount : |

01 2025 CURRENT
 05-001-02-0008-01
 100000100001000
 50212990-99
 ₱ 100,000.00
 VALID UNTIL MARCH 20, 2025