



WORK ORDER
Republic of the Philippines
BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING
SRA Compound, Annex II Building Ext.,
North Avenue, Diliman, Quezon City
(02) 8928-8741

OP-A 0000005-09
Page 20
April 2024

Supplier: CALUBCUB BAY RESORT AND RECREATION	W.O. No.: 006-25
Address: Calubcub Bay, San Juan, Batangas	Date: March 28, 2025
E-mail: calubcubbay@gmail.com; quickbooks@notification.intuit.com	Mode of Procurement: Negotiated Procurement - Lease of Real Property and Vehicle (Private, Owned)
PR No.: 25-007	End User: FPNSD

Gentlemen,
Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: San Juan, Batangas	Delivery Term: FOB Destination
Date of Delivery: on the day of the event	Payment Term: 30 WD

Stock/ Property No.	Unit	Description	Quantity	NO. OF DAYS	Unit Cost	Amount (Php)
	pay	LEASE OF VENUE INCLUDING MEALS AND ACCOMMODATION FOR THE CONDUCT OF TRAINING ON THE DESIGN, OPERATION, AND MAINTENANCE OF GREENHOUSE EACH WITHS WITH OBLIGATION ON MAY 26-30, 2025 IN SAN JUAN, BATANGAS	1		359,250.00	359,250.00
Grand Total						359,250.00
[Total Amount in Words]			Three Hundred Fifty Nine Thousand Two Hundred Fifty Pesos Only			

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (10%) of the contract price for every day of delay shall be imposed on the undelivered items.

Conforme	MA. MELIKKA MAGSINO Marketing Officer MARCH 28, 2025 Date	PAULWING TALORINA, PH.D. Director Date
----------	--	--

Fund Cluster: 01 Funds Available: ✓	GRS/BURS No.: Date of the GRS/BURS: Amount:
MIS. KIM P. BARTOLOME Accountant III 3/28/25	

CT 2025 CURRENT
05-001-02-00000-02-B
50202010-02
P 92,812.40
VALID UNTIL MAY 11, 2025

CT 2024 CONTINUING
05-001-02-00000-02-B
05-001-02-00000-02-B
50202010-02
257,533.70
9,653.90
VALID UNTIL MAY 11, 2025