WORK ORDER

Republic of the Philippines
BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING
SRA Compound, Annex II Building Ext.,
North Avenue, Diliman, Quezon City
(02) 8928-8741

QF-AFID-GOPMS-04
Rev 00
August 20, 2021

Supplier: ON-TRACK EXPRESS TRANSPORT SERVICES	WO No.: 023-25
Address: 6 FR Aquino North Susana, Quezon City	Date: May 26, 2025
Email: siara-ann@yahoo.com	Mode of Procurement: Negotiated Procurement - (Small Value Procurement)
PR No.: 25-141	End-User: PPMD

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: CEBU CITY, CENTRAL VISAYAS REGION	Delivery Term: FOB Destination
Date of Delivery: on the day of the event	Payment Term: 30 WD

Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount (PhP)
MOTOR VEHICLE RENTAL FOR THE CONDUCT OF THE POLICY INFORMATION CAMPAIGN ON THE RELATED ISSUANCES ON THE IMPLEMENTATION OF DA AGRICULTURAL MECHANIZATION AND INFRASTRUCTURE PROGRAMS AND PROJECTS IN CEBU CITY, CENTRAL VISAYAS REGION ON MAY 27-30,2025 (SECOND POSTING)					
	unit	**Van Rental** -May 27, 2025 -Air-Conditioned Van -At least 12 seaters Itinerary: Pick up from Cebu Airport to Hotel Venue in Cebu City	3	8,750.00	26,250.00
	unit	**Van Rental** -May 29, 2025 -Air-Conditioned Van -At least 12 seaters Itinerary: Pick up form Hotel Venue in Cebu City to Project Site in Cebu City or Nearby Municipalities Vice Versa	3	9,000.00	27,000.00
	unit	**Van Rental** -May 30, 2025 -Air-Conditioned Van -At least 12 seaters Itinerary: Pick up from Hotel Venue in Cebu City to Cebu Airport	3	8,750.00	26,250.00
		Note: *Cost is inclusive of driver's fee, toll fees, gasoline, driver's food and accommodation fee* *The planned itinerary is subject to change based on the actual conduct of the activity*			
				Total	**79,500.00**
			(Total Amount in Words)	**Seventy-Nine Thousand Five Hundred Pesos Only**	

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.

Conforme:

SIARA DANICA ANN ONG
Owner
May 26, 2025
Date

Very truly yours,

BALDWIN G. BALLORIPA Ph.D.
Director IV, BAFE

Fund Cluster: 01
Funds Available:

MS. KIM P. BARTOLOME
Accountant III

ORS/BURS No.:
Date of the ORS/BURS:

Amount:

CY 2025 CURRENT
01-001-02-00000-00-A
5020201000-02
₱5,500.00
Valid until 01-21-25