



**WORK ORDER**  
Republic of the Philippines  
**BUREAU OF AGRICULTURAL AND FISHERIES ENGINEERING**  
SRA Compound, Annex II Building Ext.,  
North Avenue, Diliman, Quezon City  
(02) 8928-8741

QF-AFD-QOP05-09  
Rev 00  
August 20, 2024

Supplier : ALPAS RESORT CORPORATION (BORACAY OCEAN CLUB RESORT & SPA)		W.O. No. : 041-25				
Address : Station 3, Angol Road, Manocmanoc, Boracay Island, Malay Aklan, Region VI, Philippines		Date : July 18, 2025				
Email: d.bayani@boracayoceanclub.com		Mode of Procurement : Negotiated Procurement - Lease of Real Property and Venue (Privately-Owned)				
PR No.: 25-175		End-User: SEPPD				
Gentlemen: Please furnish this Office the following articles subject to the terms and conditions contained herein:						
Place of Delivery : Region VI		Delivery Term : FOB Destination				
Date of Delivery : on the day of the event		Payment Term : 30 WD				
Stock/ Property No.	Unit	Description	Quantity	NO. OF DAYS	Unit Cost	Amount (Php)
LEASE OF VENUE INCLUDING MEALS AND ACCOMMODATION FOR THE CONDUCT OF WORKSHOP ON THE REVISION OF THE GENERAL GUIDELINES ON THE IMPLEMENTATION OF DEPARTMENT OF AGRICULTURE FARM-TO-MARKET ROAD DEVELOPMENT PROGRAM (DA-FMRDP) AND OTHER RELEVANT ISSUANCES ON JULY 21-25, 2025 IN REGION VI (SECOND POSTING)						
	pax	Package Rate (PAX*DAY*RATE)	55	5	2,380.00	654,500.00
Total						654,500.00
(Total Amount in Words)			Six Hundred Fifty-Four Thousand Five Hundred Pesos			
In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.						
Conforme:		Very truly yours,				
MS. DELRUTH H. BAYANI Director of Sales & Marketing July 18, 2025 Date		BALDWIN G. JALLORINA, P.E.D. Director IV, SAFE				
Fund Cluster: 01 Funds Available: ✓		ORS/BURS No.: Date of the ORS/BURS:  Amount:				
 MS. KIM M. CARLOME Accountant III 7/17						

C1 2025 CONCEPT  
05 001 02 00000 05  
50202010 02 TRAINING EXPENSES  
P 660,000.00  
VALID UNTIL 07.30.2025